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A. GENERAL REQUIREMENT 
 
The U.S. Embassy Bangkok would like to build a small structure for storage space. Details of all required 
work are provided in Section B. SCOPE OF WORK, and a drawings package. 
 
Work is to be performed at the Chancery (NOB) Compound, U.S. Embassy, located at no. 120-122 Wireless 
Road, Pathumwan District, Bangkok - Thailand.  The contract type shall be firm-fixed price. A duration of 
this work shall be 30 calendar days. 
 
 
B. SCOPE OF WORK 
 
The Contractor shall perform the work per details specified herein.  Required work in detail is in the 
referenced drawings.  The below list of technical requirements is to be completed but should not be 
used as a substitute to the drawings. 
 
General: 

• Construct a new concrete slab-on-grade for new structure.  

• Provide construction sequences planning (staging plan) to meet the requirements indicated in 
the Scope of Work. 

• Provide sufficient technical information (e.g. materials, shop drawings for new construction, 
etc.) for approval prior to construction. 

• Provide a complete set of as-built drawings, operating and maintenance manuals (if any) of the 
project after completion. 

 
Temporary Fence and Site Protection: 

• The contractor shall install approved temporary fence and area protection prior to commence 
construction. 

 
Laydown and Storage Area: 

• The contractor shall install approved temporary fence and temporary cover (shed) for laydown 
and storage area. 

 
Structural and Architectural: 

• Construct a new concrete slab-on-grade for new structure.  

• Construct a prefabricated building  
o Dimension 3.0m W x 3.5m H x 9.0 m. L 
o Storage Capacity: 80 cu.m. 
o Wall: Sandwich panel.  50 mm. Thk. Width 1200mm. Polystyrene (EPS), Self-extinguish 

grade F, density 16 kg/sqm. Skin: PP Panel SD (Bluescope) 
o Door: 2 Roller shutter doors on 2 sides of the structure and 1 metal flush door for entry. 

Size to be approved by client. 
o Floor: Easy to maintenance, durable and appropriate for storage space.  
o Roof: Sandwich panel Roof type.  50 mm. Thk. Polystyrene (EPS), Self-extinguish grade 

F, density 16 kg/sqm.  
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Furniture 

• Provide Steel rack as shown in drawing 
o W1800 X D1000 X H2000    4 unit    
o W1200 X D1000 X H2000    1 unit    
o W1800 X D500 X H2000      2 unit    

 
Mechanical and Electrical Work 

• A/C: Install two A/C units (split type, 24,000 BTUH, preferred manufacturer: Daikin).   

• Provide and install main feeder 10SQ.mm. with 6SQ.mm. ground wire from nearest power 
source (to be survey). 

• Provide and install an Electric load panel single phase 6 CKT. With MCB 2P32AT 10kA, miniature 
CB 1P10AT 5kA for lighting 1ea., miniature CB 1P16AT 5kA for outlet & spare 2ea. and miniature 
CB 1P25AT 5kA for A/C unit 2ea.,  

• Provide and install 3 power outlets (universal duplex 2P+G,250V, 16 A rated.)  

• Provide and install one way switch and 3 lighting fixtures (2x18W LED T8 with prismatic diffuser 
surface mounted lighting fixture)    

 
Notes: 

• The contractors shall be responsible for maintaining site cleanliness, site clearing, and all 
cleaning work. 

• The contractor shall submit a list of personnel (architect(s), engineer(s), site manager(s), site 
superintendent(s), and all workers to the U.S. Embassy upon awarding the contract.  Security 
clearance process is mandatory in all U.S. Embassy’s compounds and leased spaces. 

• Contractor shall follow U.S. safety standard. Personal protection Equipment shall be provided to 
workers and staff.  

C. PRICING 
 
The Contractor shall provide materials and labor to complete all works specify in Section B and 
reference drawings.  The prices listed below shall include all labors, materials, insurance, overhead, 
profit, transportation, and all expenses. 
 
Description Quantity Unit Price Total Price 

 

Site preparation 1 sum. ________ ________ 

Civil and Architect work 1 sum. ________ ________ 

Playground EPDM Rubber 1 sum. ________ ________ 

Playground Equipment and Shades 1 sum. ________ ________ 

Overhead 1 sum. ________ ________ 

Profit 1 sum. ________ ________ 
 
DBA Insurance             1 sum.    ________               ________ 
  
Total Contract Price:      

(Paid in Thai Baht) 
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The above item are prices summary.  Detail of prices shall be submitted in form of Bill of Quantity 
(BOQ) to cover all items listed in Section B.  The BOQ consists of descriptions, quantities and unit 
prices of materials, and labor.  Cost of labor may be submitted either Unit Price or Lump Sum. 
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D. ADMINISTRATION 
 
Contracting Officer’s Representative (COR): 
All work will be performed to the satisfaction of the Contracting Officer’s Representative or COR. 
 
Authorized Representative: 
The Embassy and the Contractor shall, during the award of the contract, designate authorized 
representative as mentioned below.  Any changes in the authorized representative must be submitted 
in writing. 
 
The Contractor is cautioned not to perform work requested by persons other than the Contracting 
Officer. 
 
 Embassy Contracting Officer: 

The Embassy designates the Contracting Officer (CO) as the only person authorized to award 
or modify this contract. The present CO is: 

  Name: Contracting Officer 
  Telephone:  n/a 
    
 Embassy Contracting Officer’s Representative: 

The Embassy designates the Contracting Officer’s Representative (COR) as the only person 
authorized to direct the Contractor in performing the work under this contract. The present 
COR is: 

 Name:  COR 
Telephone: n/a 

 
 Embassy Emergency Contact: 

The Embassy designates the Contracting Officer’s Representative (COR) as the primary 
emergency contact.  The Contracting Officer will be the secondary emergency contact.  In an 
emergency, where these contacts cannot be located, telephone the Embassy’s RSO Duty 
Officer: 

 Name: RSO Officer 
 Telephone: n/a 
 
 Contractor Project Manager: 

The Contractor designates the Project Manager (PM) as the only person authorized to accept 
or negotiate modifications to this contract.  The present PM is: 

 Name:  n/a 
 Telephone:  

 
 Contractor Superintendent: 

The superintendent shall be in full charge of the operations of the Contractor in the 
performance of the work and is authorized to accept any notice, direction, decision or other 
communication on behalf of the Contractor.  The Contractor’s superintendent must have 
authority to stop work and is required to be in attendance on the site at all times during 
which work is in progress: 

Name:  n/a 
Telephone: 

 
Contractor Emergency Contact: 
The Contractor designates a responsible person for emergency and safety contact inside and 
outside normal working hours.  This person shall be capable of conversing in Thai/English: 

Name:  n/a 
Telephone:  
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Co-operation and Making Good: 
Prior to the date for possession of the site at least thirty (30) days, Contractor submits an 
investigation/construction program in writing to the COR.  The program should show the sequence of 
work and the periods within the various stages of the work are to be executed. 
 
The Contractor shall perform the work within minimum disturbance to the building occupants, and the 
normal services and operation of the Embassy shall not be obstructed by the Contractor’s work.  
 
All work shall be equal in kind, quality and finish to that expected for high quality international 
standard. 
 
Where the work affects occupied portions of a building, the Contractor shall ensure continuity of 
building services and necessary access for personnel and vehicles. 
 
Security Requirements and Procedures for Contractors: 
Contractors who require access to any of the Embassy offices or facilities are required to comply with 
the following security procedures: 
 
Coordinate with RSO to have all workers that require access to the Embassy report for fingerprints so 
criminal record checks can be conducted.  All workers must bring a valid identification card.  Criminal 
records checks typically take approximately one month to complete.  Thus, it is important to have 
contract workers report as early as possible to RSO to start the process.   
 
Notify RSO of all trucks or vehicles that will require access to the Embassy for the duration of contract 
work.  Include vehicle model, make, color, year and license plate number.  Notify RSO at least 48 
hours in advance regarding any non-routine or new vehicular access requests while construction is 
underway.  Large trucks with cargo will be screened at the guard search area located at no. 33 
Rajdamri Road. 
 
For contract workers who require access to Controlled Access Areas (CAA) in the Embassy, coordinate 
equipment and material screening measures with the RSO.  A cleared American escort must be 
presented at all time with Contractors in the CAA.  RSO will determine if and when a trained security 
construction escort is required.      
 
Upon successful completion of a criminal records check Contractors should report to the RSO Office to 
process for their green Contractor badges, which will allow them to access to their work areas within 
the Embassy Compound.  Although cleared Contractors may access the Embassy for work purposes they 
do not have escort privileges.     
 
To comply with the security requirements and procedures, the Contractor must be escorted by a 
guard(s) or other personnel with escort privileges at all time. Guard numbers requirement will be 
determined by the RSO depending on the number of contract personnel, areas of construction and 
other considerations. 
 
Meetings: 
The Embassy or the Contractor may request a meeting (either on-site or off-site) to clarify any part of 
this contract.  The project manager, Contractor’s superintendent, COR, and other required persons 
will normally attend. 
 
The Contractor will keep minutes of every meeting and provide written copies (within two working 
days) to the COR for approval. 
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Project Schedules:  
Format: 

• Prepare schedules as horizontal bar chart with separate bar for each major portion of Work or 
operation, identifying first workday of each week. 

• Sequence of Listing: Chronological order of start of each item of Work. 

• Scale and Spacing: To provide space for notations and revisions. 
 
Content: 

• Show complete sequence of construction by activity, with dates for beginning and completion 
of each element of construction. 

• Identify each item by Specification Section number. 

• Provide sub-schedules for each stage of work. 

• Provide sub-schedules to define critical portions of entire Schedule. 

• Coordinate content with Schedule of Values. 

• Submit schedule allowing for a 30-day review prior to commencing. 
 
Revision to Schedules: 

• Indicate progress of each activity to date of submittal and projected completion date of each 
activity. 

• Identify activities modified since previous submittal, major changes in scope, and other 
identifiable changes. 

• Provide narrative report to define problem areas, anticipated delays, and impact on Schedule.  
Report corrective action taken, or proposed, and its effect. 

 
Submittals: 

• Submit initial Schedules within thirty (30) days after date of Notice to Proceed. After review, 
resubmit required revised data within ten days. 

• Submit revised Progress Schedules with each Application for Payment. 
 
Distribution: 

• Distribute copies of reviewed Schedules to project site file, sub-Contractors, suppliers, and 
other concerned parties. 

• Instruct recipients to promptly report, in writing, problems anticipated by projections 
indicated in Schedules. 

 
Site Visit (Bid Conference): 
The bidders who are interested to submit their proposals shall meet with the COR at the proposed site 
area on NOB Compound. 
 
The site visit shall be scheduled and confirmed by Facility Management through Contracting Officer 
Representative. 
 
Access to the work site: 
The Contractor shall permit the Facilities Manager and COR or any officer authorized by the COR to 
have access to the work at all times during the execution of work. 
 
The Contractor superintendent shall meet daily with the COR (unless waived by the COR) to review 
progress and plans 
 
Power Supply, Water and temporary services:  
The Embassy will supply free of charge temporary power supply and water for construction proposes.  
The Contractor is responsible for furnishing and installing temporary services. 

• The electricity supply is located at: (to be discussed during the site survey) 

• The water supply (non-potable) is located at: nearest water outlet(s) (to be discussed during 
the site survey) 
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• The water supply (potable) is located at: nearest potable water station (to be discussed during 
the site survey) 

 
Temporary ladders, scaffolds, hoists: 
Furnish and maintain temporary ramps, scaffolds, or hoists as required for proper execution of work. 
 
Such apparatus, equipment, and construction shall meet requirement of applicable local safety and 
labor laws. 
 
Safety: 

• Welding and use of open flames in or adjacent to the Embassy properties requires approval 
from the Facilities Manager (or supervisor).  Use of explosive actuated fastening devices shall 
not be used without the prior permission of the Facilities Manager. 

• Observe and enforce all construction safety measures required by the Thai Labor Code, Local 
Building Codes, Workers Compensation Board, Municipal Statutes and Authorities.  When 
conflict arises, the code or statute, which is more stringent, shall apply. 

• If any personnel are injured, the Contractor has sole responsible for such injury. 

• Powered equipment must be in good condition.  Electrical and other utility connections must 
be properly made.  Extension cords will be heavy-duty type suitable for the load involved. 

 
Quality Control: 
Maintain quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship to produce work of specified quality. 
 
Examine each phase of work and have defective conditions corrected before starting subsequent 
operations, which include cover, or are dependent upon, work in question. 
 
Utilize qualified personnel who have experience with the specified works to produce workmanship of 
specified quality. The Contractor personnel responsible for the project must qualify as described 
below: 
 

Senior engineer: A professional engineer in the related field occupies a second class 
(level 2-Professional Engineer) or higher issued by Board for the 
Control of the Engineering Profession, Thailand.  Or other 
International Engineering License. 

 
Engineer: A professional engineer in the related field, occupies a third class 

(level 1-Associate Engineer) issued by Board for the Control of the 
Engineering Profession, Thailand.  Or other International 
Engineering License. 

 
Foreman: A professional technician, high vocational or diploma education in 

related field. 
 
The Contractor shall apply technical knowledge and specific equipment/tools for related work in the 
contract. 
 
Temporary Fire Protection: 

• During construction, the Contractor shall comply with fire safety practices as outlined in NFPA 
and local fire protection codes, and in addition: 

• The Embassy requires portable fire extinguishers (stored pressure type, UL fire rating 
10A:60B:C) to be readily available at all work sites during entire installation period. 

• The Contractor is responsible for properly deploying the fire extinguishers to each work area 
occupied by the Contractor e.g. welding site, temporary structure, construction office, 
storage, tool, and workshop sheds.  Proper deployment includes advising the COR on the 
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number of fire extinguishers, transport to and from warehouse and work sites, worker training 
how to operate the fire extinguisher, etc. 

• Contractor’s superintendent or other assistant superintendents shall be appointed as project 
fire warden for entire construction period. 

 
Building Codes: 
Perform all work in accordance with the Building Codes of Bangkok, (Electrical, Plumbing and all other 
codes that pertain to trades involved in this specification).  In no instance shall meet a standard 
identified or established within this section be reduced without written permission from the Facilities 
Manager. 
 
Sub-Contractor: 
The awarded Contractor shall not assign this contract or any part of it without the written permission 
of the Facilities Manager. 
 
No assignment of the contract shall relieve the Contractor from any obligation under the contract or 
impose any liability upon the Embassy or the Contracting Officer. 
 
Working Hours: 
The contractor shall be bound by religious and national holidays of common local observance.  The 
Administrative Notice issued by the Embassy showing holidays is attached in Section G, APPENDIX.  The 
Contractor shall also be bound by the working hours customarily observed by the Embassy (08:00-17:00 
hours from Monday thru Friday) of each week unless permitted by the COR. 
 
Security regulations require a photocopy of the Thai ID card for each worker to be submitted to the 
COR one (1) week in advance.  Workers must have same ID cards to enter the compound. 
 
Security regulations require vehicle make type, color and license number for vehicles to enter the 
compound daily to be submitted to the COR 48 hours in advance. 
 
All work performed will be under the observation of the COR.  The COR will normally assign an escort 
to observe the day to day activities of the Contractor.  Working hours must be approved at least two 
working days in advance to ensure the availability of the required escort. 
 
Communications: 
Where any notice, request, direction, or other communications is required, it shall be in writing.  It 
shall be delivered in person, sent by registered mail, facsimile (FAX) to the COR. 
 
Utility interruptions (gas, water, and electrical) require written notice one (1) week in advance. 
 
Storage and Handling Materials/Equipment/Tools: 
Special care should be given to handling and storing materials/equipment/tools.  The ownership of the 
items is passed from the Contractor only upon acceptance by the COR.  Equipment/tools not accepted 
by the COR is the Contractor’s sole responsibility. 
 
Protection: 
The Contractor shall protect the work as its proceeds, protect the area, which is next to the 
construction, and protect the materials and components from damage and deterioration.  Special 
consideration should be given to protecting sensitive areas such as hallways, entrances, walls, floors, 
and carpets areas from dust and construction activities. 
 
The Contractor shall provide barricades as required to protect natural resources, site improvements, 
existing property, adjacent property, and personnel. 
 
Where pedestrian traffic is through or adjacent to work area, the Contractor shall provide necessary 
guardrails and barricades to protect pedestrians and to prevent pedestrian access to work areas. 
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Remove guardrails and barricades at completion of construction. 
 
The Contractor shall submit proposed plan and details of staging area. 
 
Unsuitable Workers: 
Upon the request of the COR, the Contractor shall remove any person employed by him who, in the 
opinion of the COR, is incompetent or has conducted himself improperly.  The Contractor shall not 
permit a person who has been removed to return to the work site. 
 
Contractor’s Liability: 
The Contractor must have complete insurance coverage for any injuries or damages that may occur 
during the construction period. 
 
Final Completion: 
After completion of the work, the Contractor shall make an appointment with COR for inspection and 
final acceptance with the signature of COR.  The work site and related areas must be in a clean and 
tidy condition. 
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E. SUBMITTALS 
 
General: 
For each part of work Specified in this Scope of Work, submit the following as applicable, in accordance 
with Contract Clauses and Conditions. 

• The Contractor must include written specifications for the materials and a sample of each 
material (as required) along with his/her quotation.  

• Submit shop drawings showing plans / elevations / sections at not smaller than scale 1:100, and 
details not smaller than scale 1:20. 

 
Samples: 
Submit physical examples to illustrate materials and workmanship; and to establish standards by which 
completed work is judged, if requested. 
 
Contractor Responsibilities: 

• Review shop drawings, material data, and samples prior to submission.  Initial, sign, or stamp, 
certifying the Contractor's review of the submittal. 

• Verify: 

• Field measurements. 

• Field construction criteria. 

• Catalog numbers and similar data. 

• Coordinate each submittal with requirements of work and Contract Documents. 

• Contractor's responsibility for errors and omissions in submittals is not relieved by COR review 
of submittals. 

• Contractor's responsibility for deviations in submittals from requirements of Contract 
Documents is not relieved by the COR's review of submittals, unless COR gives written 
acceptance of specific deviations. 

• Notify COR, in writing at time of submission, of deviations in submittals from requirements of 
Contract Documents. 

• Begin no work, which requires submittals until return of submittals with COR's stamp and 
initials or signature indicating review and indication to proceed as noted.  Work performed prior 
to submission and approval of submittals may be subject for rejection. 

• Distribute copies after COR's approval. 

• Provide submittal information data in English and dimensions in both Metric and English units. 
 
Submission Requirements: 

• Schedule submissions to the COR immediately after Contract award. 

• Submit three (3) copies of submittals (minimum). 

• Submit three (or to be notified) of each sample requested. 

• Accompany submittals with transmittal letter containing: 

• Date 

• Project title and number 

• Contractor's name and address 

• The number of each submittal 

• Notification of deviations from Contract Documents 

• Provide each set of submittals bound together with a Cover and Table of Contents. 
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Re-Submission Requirements: 

• Provide adequate information; submit formal letter(s) and/or reason(s) for deviation.

• Product Data and Samples: Submit new data and samples as required for initial submittal.

• Shop Drawings.

• Revise initial drawings as required and re-submit as specified for initial submittal.

• Indicate on drawings any chances, which have been made other than those requested by the
Embassy.Consultant will retain two copies of approved or corrected submittals.

• Consultant will forward one copy of approved or corrected submittals to Project Director.

• Consultant will return remaining copies to Contractor.

• Contractor shall distribute remaining copies of submittals which carry Consultant's stamp as
required for construction, including Contractor's file, job site file, and/or subcontractors.

F. DETAIL OF WORK

The above constitutes are general Scope of Work, and the general requirement of the project.  The 
following is applicable information to provide the most workable details and materials requirement of 
the project to the Contractor. 

Conceptual drawings are available upon request.  Please submit your request via email.
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G. APPENDIX 

 
Official Holidays – 2022 
 
In 2022, the U.S. Mission to Thailand will observe a total of 20 Thai and American 
holidays as shown below.  It should be noted that listed Thai holidays are those  
which fall on normal workdays, including substituted holidays recognized by the  
Royal Thai Government. 
 
 

January 3 New Year’s Day (observed) Thai 

January 17 Martin Luther King, Jr’s Birthday American 

February 21 Presidents’ Day American 

April 13 Songkran Festival   Thai 

April 14 Songkran Festival   Thai 

April 15 Songkran Festival   Thai 

May 4 Coronation Day Thai 

May 30 Memorial Day American 

June 3 H.M. Queen Suthida  
Bajrasudhabimalalakshana’s Birthday 

Thai 

June 20 Juneteenth National Independence Day 
(observed) 

American 

July 4 Independence Day American 

July 28 H.M. King Maha Vajiralongkorn  
Phra Vajiraklaochaoyuhua’s Birthday  

Thai 

August 12 H. M. Queen Sirikit The Queen Mother’s 
Birthday/Mother’s Day 

Thai 

September 5 Labor Day American 

October 10 Columbus Day American 

October 24 Chulalongkorn Day (Observed) Thai 

November 11 Veterans’ Day American 

November 24 Thanksgiving Day American 

December 5 H.M. King Bhumibol Adulyadej The Great’s 
Birthday/National Day/Father’s Day  

Thai 

December 26 Christmas Day (observed) American 

 




